STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 05/ 24/ 00 I N PLUMAS COUNTY NEAR VI NTON FROM 05/ 25/ 00
CONTRACT NUMBER 02- 263354 2.5 KM EAST OF MADDALENA ROAD TO CONTRACT CODE ' A
LOCATI ON 02- PLU- 70- 86. 0/ 91. 2 DOTTA GUI DI CI ROAD 51 CONTRACT | TEMS
ROADWAY REHABI LI TATI ON FEDERAL AID ACST- P070- (072) E
P- PO70- (072) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPOSALS | SSUED 10  FUND TOTAL  HA22 3, 701, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF BIDDERS 3  ENG NEERS EST 3, 390, 000. 00 AMOUNT UNDER 14, 153. 60 PERCENT UNDER EST 0. 42
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3,375,846.40 2 BALDW N CONTRACTI NG COVPANY 530 891- 6555
I NC 00091712
1764 SKYWAY FAX 530 894- 6220
CHI CO CA 95928
2 4,113,113.00 3 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 4,188,025.00 1 ARCADI AN ENTERPRI SES 530 275- 4443

P O BOX 5475
SHASTA LAKE CA 96089

00688157

FAX 530 275-0706



02- 263354 Bl D245

02- PLU-70-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 24/ 00 05/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAREFREE GREENS | NC | TEMS 19 THRU 24
NEWCASTLE CA
CENTRAL STRI PI NG SERVI CE | TEMS 5 AND 48 THRU 50 (PARTIAL)
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SI GNS | NC | TEMS 4, 7, 10 AND 44 THRU 47
NEWCASTLE CA
JERRY LEE FORD CONSTRUCTI ON ITEMS 1, 8, 9, 33 THRU 43 AND 51 (PARTIAL)
REDDI NG CA
NORTHERN CALI FORNI A CRACK FI LLI NG | TEM 26

RI CHMOND CA



02- 263354 Bl D245

02- PLU-70-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 24/ 00 05/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CAREFREE GREENS | NC | TEMS 19 THRU 24
NEWCASTLE CA
CENTRAL STRI PI NG SERVI CE | TEMS 5 AND 48 THRU 50 (PARTIAL)
RANCHO CORDOVA CA
JERRY LEE FORD CONSTRUCTI ON I TEM5S 1, 8, 9, 16 AND 33 THRU 33
REDDI NG CA
NORTHERN CALI FORNI A CRACK FI LLI NG | TEM 26
RI CHMOND CA
RON HALE CONSTRUCTI ON | NC | TEM5 5 AND 27 ( PARTI AL)
REDDI NG CA
WESTERN O L AND SPREADI NG | TEM5 30 AND 31
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 C AND M TRAFFI C CONTROL | TEMS 4 AND 5 (PARTIAL)
RED BLUFF CA
CENTRAL STRI PI NG | TEMS 48 THRU 50
RANCHO CORDOVA CA
NI TTA CONSTRUCTI ON | TEMS 19 THRU 24
LOOM S CA
NORTHERN CALI FORNI A CRACK SEALI NG | TEM 26
RI CHMOND CA

CONTI NUED ON NEXT PAGE



02- 263354
02- PLU-70-8
05/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 25/ 00

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SPIRIT ROAD O L
SAN JOSE CA
ZABEL TRUCKI NG
EUREKA CA

| TEM5S 30 AND 31

| TEMS 17, 18 AND 25 ( PARTI AL)



02- 263354 Bl D245

02- PLU- 70- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 24/ 00 05/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 071301 TEMPORARY FENCE M 260 6. 60 1,716.00
2 074019 PREPARE STORM WATER POLLUTI ON' PREVENTI ON LS LUVP SUM 1, 200. 00* 1, 200. 00
PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 8, 000. 00* 8, 000. 00
4 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 3, 300. 00* 3,300. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 142, 500. 00* 142, 500. 00
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 8, 580. 00 17, 160. 00
7 150742 REMOVE ROADSI DE S| GN EA 3 100. 00 300. 00
8 150805 REMOVE CULVERT EA 16 275. 00 4, 400. 00
9 150821 REMOVE HEADWAL L EA 5 500. 00 2, 500. 00
10 152390 RELOCATE ROADSI DE SI GN EA 9 200. 00 1, 800. 00
11 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT e 340 14.00 4,760.00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 34, 200. 00* 34, 200. 00
13 170101 DEVELOP WATER SUPPLY LS LUVMP SUM 4, 500. 00* 4,500. 00
14 190101 ROADWAY EXCAVATI ON VB 6, 080 11. 50 69, 920. 00
15 190185 SHOULDER BACKI NG STA 170 125. 00 21, 250. 00
16 194001 DI TCH EXCAVATI ON VB 130 23.00 2, 990. 00
17 198001 | MPORTED BORROW TONN 17, 300 11.00 190, 300. 00
18 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 4, 550 13. 00 59, 150. 00
19 203003 STRAW ( EROSI ON CONTROL) TONN 34 300. 00 10, 200. 00
20 203014 FI BER ( EROSI ON CONTROL) KG 6, 800 1.00 6, 800. 00
21 017827 COVPCST ( EROSI ON' CONTRQL) KG 12, 800 .50 6, 400. 00
22 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 150 100. 00 15, 000. 00
23 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 1, 280 1.75 2, 240. 00
24 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 1, 150 2.00 2,300. 00
25 260201 CLASS 2 AGGREGATE BASE VB 7,730 36. 00 278, 280. 00
26 374206 SEAL RANDOM CRACKS LNKM 17 1, 330. 00 22,610. 00
27 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,220 210. 00 256, 200. 00
28 390146 ASPHALT CONCRETE (TYPE A, 12.5-M TONN 18, 600 58. 00 1, 078, 800. 00
MAXI MUM GRADI NG)
29 390152 ASPHALT CONCRETE TONN 10, 600 60. 00 636, 000. 00
30 391031 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 20 275. 00 5, 500. 00
REI NFORCI NG FABRI C)
31 393001 PAVEMENT REI NFORCI NG FABRI C e 15, 900 1.10 17, 490. 00
32 394050 RUVBLE STRI P STA 170 22.00 3, 740. 00
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 53.8 1, 262. 00 67, 895. 60
34 (F) 017828 PRECAST REI NFORCED CONCRETE BOX M 21.3 1, 226. 00 26, 113. 80

(1.2 MX 0.9 M



02- 263354
02- PLU-70-8
05/ 24/ 00

| TEM | TEM
NO. CODE

35 (F) 017829
36 (F) 017830

37 (F) 017831

38 510526
39 620913
40 667053
41 667058
42 667061
43 667067
44 820108
45 820110
46 820112
47 820151

48 (S) 840515
49 (S) 840560
50 (S) 850120
51 999990

CONTRACT

PRECAST REI NFORCED CONCRETE BOX
(DOUBLE 1.5 M X 0.6 M

PRECAST REI NFORCED CONCRETE BOX
(DOUBLE 2.4 MX 1.2 M

PRECAST REI NFORCED CONCRETE BOX
(TRIPLE 1.5 MX 0.6 M

M NOR CONCRETE ( BACKFI LL)

600 MV ALTERNATI VE Pl PE CULVERT

600 MM X 450 MM CORRUGATED STEEL Pl PE
ARCH (2.77 MM THI CK)

875 MM X 600 MM CORRUGATED STEEL Pl PE
ARCH (2.77 MM THI CK)

1050 MM X 725 MM CORRUGATED STEEL Pl PE
ARCH (2.77 MM THI CK)

1425 MM X 950 MM CORRUGATED STEEL Pl PE
ARCH (2.77 MM THI CK)

DELI NEATOR ( CLASS 2)

M LEPOST MARKER

MARKER ( CULVERT)

OBJECT MARKER ( TYPE L-1)

THERMOPLASTI C PAVEMENT MARKI NG
THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE)
PAVEMENT MARKER ( REFLECTI VE- RECESSED)
MOBI LI ZATI ON

PROPOSAL

OF

z 2z <

<

<

LIT=RTTLE

ESTI MATED
QUANTI TY

70
12
16

65
40
14

130

11

14

24

9

25, 400
580
LUWP SUM

197.
210
230.

30
30
30
30
81.

9
50, 000
TOTAL

.00

.25
.00
.00

00

00

00

00
00
00
00
00

00
00*

Bl D245
PAGE 6
05/ 25/ 00

77,014.

9, 887.
2,004.
2,928.

12, 805.
8, 400.
3, 220.

3, 900.
330.

420.

720.

729.

9, 652.

5, 220.

50, 000.

3, 375, 846.

20

50
00
00

00

00

00

00
00
00
00
00

00
00
40



02- 263354 Bl D245

02- PLU-70- 8 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
05/ 24/ 00 05/ 25/ 00
R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 20. 00 5200. 00| 10. 00 2600. 00
2| 3, 000. 00* 3000. 00| 6, 000. 00* 6000. 00
3| 20, 000. 00* 20000. 00| 10, 000. 00* 10000. 00
4 | 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00
5| 300, 000. 00* 300000. 00| 220, 000. 00* 220000. 00
6 | 10, 000. 00 20000. 00| 10, 000. 00 20000. 00
7| 50. 00 150. 00| 100. 00 300. 00
8 | 300. 00 4800. 00| 2, 000. 00 32000. 00
9 | 550. 00 2750. 00| 1, 000. 00 5000. 00
10 | 50. 00 450. 00| 150. 00 1350. 00
11 | 21. 00 7140. 00| 16. 00 5440. 00
12 | 34, 200. 00* 34200. 00| 34, 200. 00* 34200. 00
13 | 4, 500. 00* 4500. 00| 4, 500. 00* 4500. 00
14 | 26.00 158080. 00| 12. 00 72960. 00
15 | 110. 00 18700. 00| 100. 00 17000. 00
16 | 45. 00 5850. 00| 35.00 4550. 00
17 | 20. 00 346000. 00| 14. 00 242200. 00
18 | 17. 00 77350. 00| 19. 00 86450. 00
19 | 300. 00 10200. 00| 300. 00 10200. 00
20 | 1.00 6800. 00| .70 4760. 00
21 | .50 6400. 00| .90 11520. 00
22 | 100. 00 15000. 00| 170. 00 25500. 00
23 | 1.75 2240. 00| 1.00 1280. 00
24 | 2.00 2300. 00| 2.00 2300. 00
25 | 51.75 400027. 50| 39.00 301470. 00
26 | 1, 350. 00 22950. 00| 1, 250. 00 21250. 00
27 | 240. 00 292800. 00| 285. 00 347700. 00
28 | 55.00  1023000. 00| 63.00  1171800.00
29 | 53. 00 561800. 00| 63. 00 667800. 00
30 | 1.00 20. 00| 1.00 20. 00
31 | 1.90 30210. 00| 1.00 15900. 00
32 | 44.00 7480. 00| 60. 00 10200. 00
33 | 1, 400. 00 75320. 00| 1, 245. 00 66981. 00
34 | 1, 225.00 26092. 50| 1, 300. 00 27690. 00
35 | 1, 670. 00 113727. 00| 2, 150. 00 146415. 00
36 | 3, 430. 00 69286. 00| 4, 200. 00 84840. 00
37 | 2, 730. 00 76986. 00| 3, 200. 00 90240. 00
38 | 145. 00 10150. 00| 180. 00 12600. 00
39 | 170. 00 2040. 00| 300. 00 3600. 00



40
41
42
43
44
45
46
47
48
49
50
51

TOT

02- 263354

SUMMARY

02- PLU-70- 8
05/ 24/ 00

_______________________________ |

SECOND |

Bl D AMOUNT |

_______________________________ |

185. 00 2960. 00|

200. 00 13000. 00|

210. 00 8400. 00|

230. 00 3220. 00|

40. 00 5200. 00|

40. 00 440. 00|

40. 00 560. 00|

40. 00 960. 00|

70. 00 630. 00|

.62 15748. 00|

14. 00 8120. 00|

285, 876. 00* 285876. 00|

4,113, 113. 00

OF

REMAI

14
310, 000

.00

00*

8120.
310000.
4,188, 025. 00

N

N G

B

DDERS

Bl D245
PAGE 8
05/ 25/ 00



